

GOVERNMENT OF ANDHRA PRADESH
WATER RESOURCES DEPARTMENT

ANDHRA PRADESH – INTEGRATED IRRIGATION AND AGRICULTURE TRANSFORMATION PROJECT
(AP-IIATP)

REQUEST FOR BIDES (RFB)
(One Envelope Bidding Process without e-procurement)

NATIONAL OPEN COMPETITIVE PROCUREMENT

Amendment No. 1 for Tender Notice No. 24/2018-19 to 36/2018-19 dt. 01-06-2018

| Sl. No. | Tender Notice No. | Name of work. | Approx. Value of work <i>Rs in Million</i> | EMD Rs. | Cost of Documents | Period Completion |
|---------|-------------------|--|---|-----------------------------|---|-------------------|
| 1 | 24/2018-19 | Rehabilitation of Ura Tank (Independent) in Veleru Village in Bapulapadu Mandal in Krishna District under AP-IIATP (World Bank) | 18.770 M (187.70 Lakhs) | 0.129546 M (Rs. 295460) | Rs.7080/- (6000/++1080/- (18% of GST)) | 12 Months |
| 2 | 25/2018-19 | Rehabilitation of Jogiraju Tank Cascade No.4 in Gullapudi Village in Musunuru Mandal in Krishna District under AP-IIATP (World Bank) | 13.8000 M (138.000 Lakhs) | 0.15469 M (Rs. 154692/-) | Rs.7080/- (6000/++1080/- (18% of GST)) | 12 Months |
| 3 | 26/2018-19 | Rehabilitation of Gangula Tank (Independent) in Maddulaparva Village in Reddigudem Mandal in Krishna District under AP-IIATP (World Bank) | 13.694 M (136.94 Lakhs) | 0.22106 M (Rs. 221064/-) | Rs.7080/- (6000/++1080/- (18% of GST)) | 12 Months |
| 4 | 27/2018-19 | Rehabilitation of Malavagu Tank (Independent) in Reddigudem Village in Reddigudem Mandal in Krishna District under AP-IIATP (World Bank) | 6.140 M (61.40 Lakhs) | 0.08227 M (Rs. 82274/-) | Rs.7080/- (6000/++1080/- (18% of GST)) | 9 Months |
| 5 | 28/2018-19 | Rehabilitation of Yellappa Tank Cascade No.13 in Narasapuram Village in Vissannapet Mandal in Krishna District under AP-IIATP (World Bank) | 18.960 M (189.60 Lakhs) | 0.28693 M (Rs. 286935/-) | Rs.7080/- (6000/++1080/- (18% of GST)) | 12 Months |
| 6 | 29/2018-19 | Rehabilitation of Kundapalem Tank (Independent) in Kalagara Village in Vissannapet Mandal in Krishna District under AP-IIATP (World Bank) | 18.130 M (181.30 Lakhs) | 0.28575 M (Rs. 285759/-) | Rs.7080/- (6000/++1080/- (18% of GST)) | 12 Months |
| 7 | 30/2018-19 | Rehabilitation of PeddaTank (Independent) in SomavaramVillage in Chatrai Mandal in Krishna District under AP-IIATP (World Bank) | 12.370 M (123.70 Lakhs) | 0.12848 M (Rs. 195102/-) | Rs.7080/- (6000/++1080/- (18% of GST)) | 12 Months |

| | | | | | | |
|----|------------|---|-------------------------------|-----------------------------|---|-----------|
| 8 | 31/2018-19 | Rehabilitation of Diguva Tank (Independent) in Bahubalendrunigudem Village in Gannavaram Mandal in Krishna District under AP-IIATP (World Bank) | 18.580 M (185.80 Lakhs) | 0.29351 M (Rs. 293512/-) | Rs.7080/- (6000/-+1080/- (18% of GST)) | 12 Months |
| 9 | 32/2018-19 | Rehabilitation of Ravula Tank (Independent) in Kotha Naguluru Village in Reddigudem Mandal in Krishna District under AP-IIATP (World Bank) | 12.070 M (120.70 Lakhs) | 0.1880 M (Rs. 188035/-) | Rs.7080/- (6000/-+1080/- (18% of GST)) | 12 Months |
| 10 | 33/2018-19 | Rehabilitation of DharmaTank (Independent) in Muchinapalli Village in Reddigudem Mandal in Krishna District under AP-IIATP (World Bank) | 9.060 M (90.60 Lakhs) | 0.1418 M (Rs. 141812/-) | Rs.7080/- (6000/-+1080/- (18% of GST)) | 12 Months |
| 11 | 34/2018-19 | Rehabilitation of Nalla Tank (Independent) in Tatakntla Village in Vissannapet Mandal in Krishna District under AP-IIATP (World Bank) | 8.310 M (83.10 Lakhs) | 0.1284 M (Rs. 128487/-) | Rs.7080/- (6000/-+1080/- (18% of GST)) | 12 Months |
| 12 | 35/2018-19 | Rehabilitation of Chilaka Samudram Tank Cascade No 5 in Velupucherla Village in Musunuru Mandal in Krishna District under AP-IIATP (World Bank) | 48.540 M (485.40.10 Lakhs) | 0.7578M (Rs. 757845/-) | Rs.7080/- (6000/-+1080/- (18% of GST)) | 18 Months |
| 13 | 36/2018-19 | Rehabilitation of Gajula Cheruvu Tank Cascade No 7 in Puterla Village in Vissannapet Mandal in Krishna District under AP-IIATP (World Bank) | 34.530 M (345.30.10 Lakhs) | 0.5456 M (Rs. 546530/-) | Rs.7080/- (6000/-+1080/- (18% of GST)) | 18 Months |

Refer this office amendment cited. The following correction slip is issued for **Tender**

Details for the above tender of work.

| Sl No. | Detailed | For | Read |
|--------|---------------------------|--|--|
| 1 | Sale of Bids from | From 04-6-2018 to 01-07-2018 up to 15.00 | From 04-6-2018 to 02-07-2018 up to 15.00 |
| 2 | Time for submission | Dt.02-07-2018 at 15.00 Hours | Dt.03-07-2018 at 15.00 Hours |
| 3 | Bid opening Date and time | Dt.02-07-2018 at 15.30 Hours | Dt.03-07-2018 at 15.30 Hours |

Note: - Remaining conditions of the tender notice are unaltered.

For Further details please go through the website

: www.apmitanks.in

//True Copy//

Sd/- K. V. L. N .P .Choudary,
Superintending Engineer,
Irrigation Circle, Vijayawada.

Dy. Superintending Engineer,
Irrigation Circle, Vijayawada.